04 December 2023

MS. APRIL M. ACANA

REPUBLIKA NG PILIPINAS
KAGAWARAN NG KATARUNGAN

PANGASIWAAN SA PATALAAN NG LUPAIN

(LAND REGISTRATION AUTHORITY)
East Avenua cor. NIA Road, Dilinwn, Quezon City
Website: waww.Irn.govph

A.V.P.-Finance/Administration

ORIENTECH CONSTRUCTION AND DEVELOPMENT CORPORATION

MCMP Compound, Brgy. Tulay

Odiongan, Romblon

Dear Ms. Acana:

This is in reference to the Competitive Bidding conducted by the Land
Registration Authority (LRA)- Bids and Awards Committee for Infrastructure
for the Design And Construction of Registry of Deeds Building of Talavera,

Nueva Ecija.

We would like to inform you that you are required to provide the following
within ten (10) calendar days from receipt of the Notice of Award but in no later

SUBJECT: NOTICE OF AWARD
Pursuant to LRA BAC Infrastructure Resolution No. 2023-31

than the signing of the contract:

1. Performance security as per Section 39.2 of the 2016 Implementing Rules
and Regulations (IRR) of Republic Act No. 9184:

FORM OF PERFORMANCE SECURITY

AMOUNT OF PERFORMANCE SECURITY
(EQUAL TO PERCENTAGE OF THE TOTAL
CONTRACT PRICE)

a. Cash or cashier’s/ manager’s check
issued by a Universal or Commercial
Bank

b. Bank draft/ guarantee or Irrevocable
letter of credit issued by a Universal
or Commercial Bank: Provided,
however, that it shall be confirmed
or authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank

Ten percent (10%)

c. Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the
Insurance Commission as authorized
to issue such security

Thirty percent (30%)
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2. Construction Schedule and S-curve;

3. Project Evaluation Review Technique (PERT) /Critical Path Method

(CPM);
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Manpower schedule;

Construction methods;

Equipment utilization schedule;

Construction safety and health program approved by the Department of
Labor and Employment; and

8. Contractor’s All Risk Insurance (CARI).

Al L

Upon the award of the design and build contract, the winning bidder shall be
responsible for the preparation and submission of all necessary detailed
engineering investigations, surveys and design in Annex “A” of the IRR of RA
9184 within 90 days from the receipt of the Notice to Proceed.

Schedule of detailed engineering activities:

a. Detailed Architectural and Engineering Plans

b. Design Analysis

c. Survey Data

d. Quantity Calculation

e. Detailed Geotechnical Investigation Report

f. Design Report

g. As Built Plans [Printed including CAD Files BIM Flles (LODS00)]
(Before the issuance of certificate of completion)

h. Site Investigation

i, Soils and Foundation Investigation

j. Construction Materials Investigation

k. Technical Specifications

l. Quantity and Cost Estimates

m. Program of Work

n. Proposed Construction Schedule

0. Preparation of Site or Right-of-way Plans including Schedule of
Acquisition

p. Utility Relocation Plan

Please be advised that failure to provide the performance security within ten
(10) calendar days shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of the bid security. Corollary, contract signing shall be
done upon submission of the required performance security.

We hereby issue this Notice of Award to ORIENTECH CONSTRUCTION AND
DEVELOPMENT CORPORATION considering that you have submitted the
Single Calculated and Responsive Bid in the amount of THIRTY MILLION
FIVE HUNDRED SIXTEEN THOUSAND SIX HUNDRED FORTY-ONE PESOS
AND 29/100 (Php 30,516,641.29), VAT inclusive.

Please acknowledge your conformity by affixing your signature below.

Very truly yours,

GERAR&O PANGA SIRIOS

Administrator & #¢ ™
Date signed:



Conformye:

MS. APRIL M. ACANA
A.V.P.-Finance/Administration
ORIENTECH CONSTRUCTION AND DEVELOPMENT CORPORATION



